INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA08905033461990Q
Certificate Issued Date	:	02-Mar-2018 03:57 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ YELAHANKA5/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL08664663109443510
Purchased by	:	KRIDL
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP PROJECT
Second Party	:	KRIDL
Stamp Duty Paid By	:	KRIDL
Stamp Duty Amount(Rs.)	:	2,000 (Two Thousand only)

AGREEMENT

Please write or type below this line

BBMP/YNK/EE(Pr)/AGG/ 133/2017-18 Dated: 5/3/2018

1. This is agreement entered this day 5/3/2018 between **Executive Engineer, Project Division, Yelahanka Zone, BBMP** (herein after called first party) and **Technical Manager(West), KRIDL, Bangalore**. (Herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 016

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at www.shcilestamp.com. Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

2. BBMP desires to entrust the **Improvements to Main roads and drain at Maruthinagara** to KRIDL under SIP Infrastructure Project Works, vide Hon'ble Commissioner Office order No.15/2017-18, Dated:20-01-2018 amounting to Rs.200.00 Lakhs.
3. The Government of Karnataka in the notification ನಅಇ 89 ಎಂಎಸ್‌ಪೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP based on Issue rates of CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 11% KRIDL Charges. (7% GST + 3% KRIDL charges+ 1% Labourcess)
   c. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl. No.	Name of Work	Job Work Code	Amount in Rs.
1	**Improvements to Main roads and drain at Maruthinagara**	001-18-000022	200.00 Lakhs

5. The work will be completed within **06 months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
6. Defect liability period shall be 2 year from the date of completion of work.
7. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
8. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2016-17.
9. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Witness:-

1.

Assistant Executive Engineer
Byatarayanapura Sub-division
2. KRIDL BBMP, Bangalore

First Party

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92